

A Startup, Innovation & Entrepreneurship Promotion Organization under MS & ME Department, Government of Odisha

Ref.No.: SO/VII/2022-23/179/1447 **Date:** 15.04.2023

CORRIGENDUM – 1

With regard to RFP (Ref. No.: SO/VII/2022-23/179/1350), dated 28.03.2023, floated for "Corporate Innovation and Odisha Startup Fund Development Program, based on the queries received from prospective bidders, the following clarifications/amendments are hereby being provided as follows:

SI. No.	Query (with existing clause	Amendment/Clarification		
1	wherever applicable) Section 3.13.3, Page 13 Evaluation of Technical Proposals: Pre-Qualification Criteria. Item no. 2: The Bidder's average turnover from Consulting services in India should be Rupees One Hundred Crores (₹ 100,00,00,000) or more in each of the last three (3) financial years (2021-22, 2020-21 and 2019-20 [Average refers to cumulative turnover of 2019-22,	Based on the requirement of the Scope of Work, Startup Odisha would like to encourage participation from reputed consulting firms that could provide these services efficiently and professionally and the average turnover of ₹100 Cr is a reasonable expectation. Hence this section is retained with no change.		
2	divided by 3 (Three)] Section 3.13.3, Page 13 Evaluation of Technical Proposals: Pre-Qualification Criteria.	· · · · · · · · · · · · · · · · · · ·		
		Item No. 4 – Manpower Strength requirement shall be revised to 300 full-time manpower.		
3	Section 3.13.4, Page 14	No amendment shall be made in the		
	Technical Evaluation Criteria Item no. 1: Bidder's Experience	description of the Experience, since the given description covers all possible aspects of projects undertaken by the bidder in consonance with the requirement of the project.		
	Sub-item 1.1: 15 Marks	or the project.		

		However, the marks allotted shall be amended to 10 for this sub-item in this regard.
4	Section 3.13.4, Page 14 Technical Evaluation Criteria	No amendment shall be made in the description of the Experience, since the given description covers all possible
	Item no. 1: Bidder's Experience	aspects of projects undertaken by the bidder in consonance with the requirement
	Sub-item 1.2: 30 Marks	of the project. However, the marks allotted shall be
		amended to 20 for this sub-item in this regard.
5	Section 3.13.4, Page 14	No amendment shall be made in the description of the Experience, since the
	Technical Evaluation Criteria	given description covers all possible aspects of projects undertaken by the
	Item no. 1: Bidder's Experience	bidder in consonance with the requirement of the project.
	Sub-item 1.3: 5 Marks	However, the marks allotted shall be amended to 20 for this sub-item in this
6	Section 3.13.4, Page 14	regard. No changes to be made as far as the
	Technical Evaluation Criteria	years of experience are desired under this item. These resources correspond to leadership roles within the project. Bidder
	Item no. 2: Team Profile	is at liberty to propose any number of qualified resources with relevant work
	Total: 20 Marks	experience as it considers fit for implementing the project.
7	Clause 2.10.2.1, Page 10	The Partnership indicated may contribute
	The firms cannot seek the participation by entering a joint	to the in-house capability of the bidder for delivering on this or similar
	venture with, or subcontracting part of the assignment to other firms.	projects/contracts undertaken by the bidder, but shouldn't be pre-judicial to this
	However, firms can demonstrate	RFP. The delivery of the project as per the
	that they have existing partnership agreements to execute the	Scope of Work shall be the responsibility of the bidder at its own risks.
	engagement.	
8	Section-3: Terms of reference 2 Scope of services	The name of the role shall be amended to: "Project Management Consultant"
	Module I-(L) - Provide for a	who shall work exclusively under the
	dedicated Officer on Special duty to work exclusively with the Executive	guidance of Executive Chairman to ensure proper delivery of the project as per the
	Chairman of Startup Odisha	expectations of Startup Odisha. The work
		shall entail, but not limited to, creating memos, reports, articles and documents
		for the exclusive perusal of the Executive
		Chairman, as well as implementing fine- tunings to the aspects of the delivery as
		per the guidance received from the Executive Chairman. The personnel to be

		deployed for this role should possess		
		sufficient experience in Startup Ecosystem.		
9	Section-3: Terms of reference	Bidder is at liberty to provide a backend		
	2 Scope of services	support team. The financial bid shall be		
	Module II – Design, Build, Operate	inclusive of deploying such a team for		
	and Transfer a custom-built	providing backend support for the		
	Platform for Startup Odisha	platform.		
10	Section-3: Terms of reference	Bidder is at liberty to create an integrated		
	2 Scope of services	platform which brings together all the		
	Module III (B) - Support in	scopes and features required for fulfilment		
	setting up Startup Odisha Venture	of Modules II & III.		
	Capital fund : Create a technology			
	platform to help establish the			
	venture capital fund			

Since the amendments are significant in nature, Last Date and Time for Submission of Technical and Financial Proposal shall be **27.04.2023 at 11AM.** Accordingly, the opening of Technical Bids shall be commenced on **27.04.2023 at 12 PM** and opening of Financial Bids shall be commenced on **28.04.2023 at 11 AM.**

Furthermore, it is to be noted that in the Scope of Work, the deployments shall be as follows:

Project Director	75%	6				
Project Manager	100)%				
Innovation Technology Expert	100)%				
Project Management Consultant	100)%				
Any other Team Resource provided by	As	per	requirement	of	the	respective
the bidder	deliverable.					

Furthermore, for proper and effective implementation of the project, the following clauses are being added to the RFP:

1. Clause 3.17, Time Frame

The assignment shall be undertaken for a period of 6 (six) years. Time period of the assignment shall be 72 months (subject to satisfactory annual performance report from Startup Odisha at the end of each year).

2. Clause 3.18.1 (Miscellaneous)

It is essential that the implemented system becomes revenue positive by the end of the 3rd year of engagement. This is non-negotiable and failure to achieve this could lead to termination of the contract, or forfeiture of the Performance Bank Guarantee submitted by the bidder at the time of issuance of the Work order, or deduction of 20% on all applicable payables towards the bidder. Any decision of Startup Odisha in this regard shall be final and binding on the bidder.

The performance of the VC Fund, upon commissioning shall not be subject to the penalty.

Executive Chairman, Startup Odisha shall be empowered to take any decision in this regard, or the Board of Directors of Startup Odisha in case of non-incumbency of the Executive Chairman.

3. Deliverables (Scope of Work)

S.No	Module	Deliverables	SLA	Penalty
1	General	D1- Inception report and Master program charter including roadmap	Time-bound delivery (within 30 days of onboarding) In consonance with the 5T and State Startup Ranking Framework	10% penalty applicable on the payable linked to the deliverable of inception report and charter beyond the 30-days time period.
2	Module I – Program Management	D2 -Baseline study, gap analysis, benchmarking and Program design	To be undertaken within 03 months of commencement	5% penalty applicable on the payables based on this Module in the subequent Month.
3	Module I – Program Management	D3 – Capacity Building program report at 25 existing incubators	Roadmap to be submitted within 02 montha from the date of signing Work Order. Programmes to be accomplished within 5 months from the date of signing work order.	5% deduction on failure to submit the Roadmap within 01 month, for each month of delay. 5% deduction on subsequent monthly billings for each month of delay in accomplishing programmes with all 25 incubators.
4	Module II – Platform Development	D4 – Platform architecture and software requirement specification document & implementation plan	Roadmap to be submitted within 02 month from the date of signing Work Order. Plan to be submitted within 02 months of approval of roadmap, along with specifications, architecture and requirements.	5% deduction on failure to submit the roadmap within 02 month. 5% deduction on failure to submit the detailed plan and requirements within 02 month for each subsequent month of delay.
5	Module IV – Innovation labs	D5 – Detailed report on setting	Parameters of DPR to be set	5% deduction for failure to submit the

		up on innovation labs & its execution at identified schools and colleges	within 04 month. DPR to be completed within 06 months.	Table of Contents and Introduction. 5% deduction on the subequent month's billable for failure to submit the DPR within stipulated time, for every month of delay.
6	Module II – Platform Development	D6 – Platform development – procurement, design, development, user testing, risk management and user acceptance report	Platform(POC) to be live in within 8 months and subsequently on BOT-mode	10% deduction on monthly billing for each month of delay in launch.
7	Module III – Venture Capital Fund setup	D7 – Detailed report on the platform development of venture capital fund and ecosystem development for Startup Odisha	Private Equity Front Office Platform to be developed. SLA as per Module – II	Penalty clause as per Module – II.
8	Module V – Entrepreneurship & Innovation	D8 – Detailed report on the rollout of skill and capacity development of Enterpreneurship and Innovation across the higher education institutions of Odisha	Minimum 50 higher educational institutions to be long-term subscribers to the portal by 12 months.	10% deduction for deviations (less than 50) at the end of 12 months.
9	General	D9 – Completion report of the program describing the number of new startups that were created in Odisha as a culmination of the effort.	Minimum 50 Startups to be created in average every 6 months - second year onwards	10% deduction for deviation (less than 50) per 6 months for continuous 2 periods
10	Monthly reports	Monthly reports describing the progress made across deliverables from D2-D8 across	Monthly Reports to be submitted by 25 th of Every Month.	Payments to be withheld for delays in submitting reports beyond 29 th of a given month,

the various modules	pending detailed justification for the delay from higher authority of the
	bidder.

Sd/-

Chief Administrative Officer Startup Odisha